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2.10 Others   

a) Construction Area (Site Facility) 

- Prepare power generator for their own power 

supply 

- Prepare water truck & water supply for site 

cleaning when work finish in working day 

- Boundary Fence (other work area) 

( ) ( x ) 

b) Safety, Health and Security 

- HSE Plan to be conform to GC’s HSE rule & 

regulation 

- Work Permit, Method Statement & Lifting Plan / 

Transport / Accessible Study 

- Site Safety Campaign 

- Safety Warning Sign Board 

- Area Isolate & Boundary fence (in case of Working 

Out of Bund Wall) 

- Existing Jobsite Work Rule and Owner Safety 

Rules & Requirement (Gas Detector) 

- State and/or Federal requirement for trenching and 

shoring plan 

- Provide site security of their own assets 

- Craft and staff parking area and transportation. 

- All Personal Protective Equipment 

- During Installation of Shall Plates higher than 6.5 

meter and the top roof is not installed. Two 

access ways shall be provided with adequate 

ventilation system. The rescue plan shall be 

provided and demonstrated. (Inhouse rescue 

team is acceptable) 

- Confine Space Entry (After top roof installed): 

All persons involved in this confined space activity 

shall receive training and medical in line with Thai 

Law in the relevant safe system of work as well as 

emergency response 

The Rescue plan shall be provided and 

demonstrated by Professional rescue team. 

( ) ( x ) 
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 The professional rescue team shall be stand by 

at working area during working condition in 

confines space.  

The Unit rate of professional rescue team (Day 

rate, Overtime) shall be propose optionally. 

- Inclement or adverse weather conditions are 

considered to be one of the greatest threats on 

construction work areas. The schedule Plan shall 

include. 

- Fire Ball Protection & Blanket Cover 

- Personal Gas detector (handle by Safety 
Supervisor / Hole Watcher) 

( ) ( x ) 

c) Environmental 

- Responsibility for special permits for construction 

(waste disposal, water testing before drain-off) 

- Hazardous waste material identification, handling 

and disposal 

- Site Access Maintenance, Crossing Plate, Existing 

Protection and House Keeping in periodical repair 

all their own construction 

- Site access requirement, citizenship or clearance 

etc. 

- Site conduct as OWNER’s EIA requirement & 

policy 

( ) ( x ) 



 
GC Maintenance and Engineering Co., Ltd 

Document No.: H23502-G2-CRQ-0002 Date: 30-Oct-2023 Page 27 of 27 

Project No       :  SH-20-23502   

Document Title:       
CONTRACT REQUISITION FOR 
INSTALL NEW FIRE WATER 
TANK 

Revision no.: P2              

 
 

8. DOCUMENTS TO BE SUBMITTED WITH BIDDER’S QUOTATION 

 
8.1 Specifications and Information (Technical Set) 

 

(x)  Confirm the acceptance of specification by return completed to purchaser 

(x) Confirm the acceptance of scope of work / supply by return this requisition with acknowledge 

sign by bidder authorize person 

(x)  Catalogue, Tool Specification 

(x)  Utility requirement and Power Load consumption 

(x)  Detailed scope of supply / works and out of scope 

(x) Execution Method and Strategy, Project Control Strategy and Plan, Work Sequence, Work 

Procedure, or Method Statement, Warehousing concept, Heavy Lifting Concept, Preliminary 

layout of temporary site facilities, List of Tool & Equipment and Calibration Certificated. 

(x) Company Profile, Project Reference, Project Organization, Key Personal Experience (Some 

key personnel will be interviewed by EPC Contractor / PTTGC if required) 

(x)  Current work load and future work load over the execution time of the project 

(x)  Financial statement last 5 calendar years 

(x)  Equipment and Manpower Loading Plan, Site Organization Chart 

(x) Confirm / Accepted Construction Control Basis Requirement (Check List) consist of 

1. General Construction Basis Requirement 

2. QA/QC Basis Requirement 

3. SHE Basis Requirement 

4. Work Program Monitor & Report Requirement 




