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2.10

Others

a)

Construction Area (Site Facility)

- Prepare power generator for their own power
supply

- Prepare water truck & water supply for site
cleaning when work finish in working day

- Boundary Fence (other work area)

(x)

b)

Safety, Health and Security

- HSE Plan to be conform to GC’'s HSE rule &
regulation

- Work Permit, Method Statement & Lifting Plan /
Transport / Accessible Study

- Site Safety Campaign

- Safety Warning Sign Board

- Arealsolate & Boundary fence (in case of Working
Out of Bund Wall)

- Existing Jobsite Work Rule and Owner Safety
Rules & Requirement (Gas Detector)

- State and/or Federal requirement for trenching and
shoring plan

- Provide site security of their own assets

- Craft and staff parking area and transportation.

- All Personal Protective Equipment

- During Installation of Shall Plates higher than 6.5
meter and the top roof is not installed. Two
access ways shall be provided with adequate
ventilation system. The rescue plan shall be
provided and demonstrated. (Inhouse rescue
team is acceptable)

- Confine Space Entry (After top roof installed):
All persons involved in this confined space activity
shall receive training and medical in line with Thai
Law in the relevant safe system of work as well as
emergency response

The Rescue plan shall be provided and

demonstrated by Professional rescue team.

(x)
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The professional rescue team shall be stand by
at working area during working condition in

confines space.

The Unit rate of professional rescue team (Day
rate, Overtime) shall be propose optionally.
Inclement or adverse weather conditions are
considered to be one of the greatest threats on
construction work areas. The schedule Plan shall
include.

Fire Ball Protection & Blanket Cover

Personal Gas detector (handle by Safety
Supervisor / Hole Watcher)

(x)

©)

Environmental

Responsibility for special permits for construction
(waste disposal, water testing before drain-off)
Hazardous waste material identification, handling
and disposal

Site Access Maintenance, Crossing Plate, Existing
Protection and House Keeping in periodical repair
all their own construction

Site access requirement, citizenship or clearance
etc.

Site conduct as OWNER’s EIA requirement &

policy

(x)
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8. DOCUMENTS TO BE SUBMITTED WITH BIDDER’S QUOTATION

8.1 Specifications and Information (Technical Set)

(X) Confirm the acceptance of specification by return completed to purchaser

(x) Confirm the acceptance of scope of work / supply by return this requisition with acknowledge
sign by bidder authorize person

(x) Catalogue, Tool Specification

(x) Utility requirement and Power Load consumption

(x) Detailed scope of supply / works and out of scope

(x) Execution Method and Strategy, Project Control Strategy and Plan, Work Sequence, Work
Procedure, or Method Statement, Warehousing concept, Heavy Lifting Concept, Preliminary
layout of temporary site facilities, List of Tool & Equipment and Calibration Certificated.

(x) Company Profile, Project Reference, Project Organization, Key Personal Experience (Some
key personnel will be interviewed by EPC Contractor / PTTGC if required)

(x) Current work load and future work load over the execution time of the project

(x) Financial statement last 5 calendar years

(x) Equipment and Manpower Loading Plan, Site Organization Chart

(x) Confirm / Accepted Construction Control Basis Requirement (Check List) consist of
1. General Construction Basis Requirement
2. QA/QC Basis Requirement
3. SHE Basis Requirement

4. Work Program Monitor & Report Requirement






